



January 23, 2024

JD Cox, City Manager  
City of Douglas  
P.O. Box 1030  
Douglas, Wyoming 82633

Re: Recommendation of Award – Birch Street Sanitary Sewer Realignment Project

Dear Mr. Cox:

Bids were received for the Birch Street Sanitary Sewer Realignment Project on January 23, 2024 at 2:00PM MST. A total of five (5) were received ranging in price from \$236,307.00 to \$316,974.00 for the Total Base Bid. A detailed breakdown of the bids is provided in the enclosed bid tabulation. The low bidder was Wayne Coleman Construction, Inc with a total base bid of \$236,307.00. There were no alternate bid items on this project. The engineer's estimate for this project was \$225,250.00.

We have thoroughly reviewed the bid provided by Wayne Coleman Construction, Inc. The bid was accurate and complete. There are no discrepancies in their bid and the documents were completed properly. CEPI recommends award of the contract for the Birch Street Sanitary Sewer Realignment Project to Wayne Coleman Construction, Inc. in the full amount of \$236,307.00

Please feel free to contact me if you have any questions or concerns.

Sincerely,  
***Civil Engineering Professionals, Inc.***

A handwritten signature in blue ink that reads 'Nick Larsen'. The signature is fluid and cursive.

Nick Larsen, P.E.

Cc: John Harbarger, Public Works Director  
Enc.