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Re: City of Douglas, Municipal Facilities Interconnect Proposal 

Mountain West Technologies Corporation (“MWT”) is a dedicated local Internet Service Provider with 
over two decades of active involvement in the Wyoming community. We are thrilled to present a 
transformative project aimed at expanding the services provided to the City of Douglas for community 
growth and technological innovation. 

Mountain West is a 307 First Company. This means that our mission and values are around local 
ownership, local employment opportunities, and partnering to work with and develop local 
communities. 307 First is the belief that if you employ people directly in the community you serve, and 
ownership remains local and Wyoming based, you can provide better service and better responsiveness 
to the community while helping to diversify the local economy.   

Our primary goal is to establish a cutting-edge fiber optic network that caters to the diverse needs of the 
City of Douglas and to expand future access to businesses and residence. We envision this as a catalyst 
for growth, attracting new businesses and empowering existing ones with enhanced digital capabilities.  

Throughout the project, we are committed to maintaining an open dialogue with key stakeholders in the 
area, ensuring their feedback shapes the project's direction. We recognize the significance of 
collaboration between the private sector and government initiatives, and we're proud to provide this 
proposal to you. This partnership symbolizes our commitment to community advancement and 
technological progress. Mountain West’s expansion of our network in the City of Douglas is a testament 
to our enduring dedication to fostering a thriving, interconnected, and prosperous community. 

 

I. Background and Introduction. 

Our resume as a community-based provider speaks for itself.  
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• We have been awarded several grant projects over the last several years, and have a flawless 

record of successfully completing these projects on or ahead of schedule. We are currently 80% 

certified two years ahead of schedule on our CAF-II obligation (which consists of a large project 

to provide 550 rural locations with broadband speeds of 100/20 Mbps by 12/25/2025).  We 

successfully completed our CARES Act builds. We are ACAM compliant and were one of the first 

companies in the US to work with the USDA to bring fiber to Chugwater, Wyoming in a rural 

development grant.  

• We have public-private partnerships with community interconnect agreements with the City of 

Casper, City of Mills, and Town of Evansville, where we share fiber resources with those local 

governmental entities. We are currently on track to complete the City of Casper Interconnect 

project ahead of schedule and are proud to partner with the City on this exciting project. 

• We have laid over 100 miles of fiber, constructed over 35 internet towers and upgraded over 50 

internet towers in the last two years with our own crews. All of this work has been done with 

our own employees and equipment and with people who live right here in Wyoming! We pride 

ourselves on our team’s strong and positive reputation throughout the city of Casper and other 

communities we work in for our quality, respect for property owners, commitment to excellence 

with a “leave it better than we found it” attitude. As a premier internet provider and 307 First 

company, we are your neighbor. Every person in our company is committed to our value system 

when conducting ourselves and doing business in the community.  

• Our customer service is unmatched, as we pride ourselves on local support. Our network 

engineers and the majority of our support technicians are located in Casper which allows us to 

predict disruptions with weather events and other potential issues that may impact customer 

experience before they happen. Our monitoring systems are 24/7, 365 days a year. Being local 

makes us nimble in response times to any alerts and most importantly when you call you are in 

contact with a human living in your community. 

• Our Call Center and Tech Support Team is committed to helping customers, as proven by our call 

wait times averaging 30 seconds. When you call us, you can expect to talk to a local team 

member sitting right here in Casper, who is dedicated to resolving your issue timely. Our team 

empathizes with each customer and works together to create solutions.  

• MWT has a leadership development program that promotes constant and never-ending 

improvement from the entire staff. This allows for increased efficiencies and empowers staff to 

solve problems. Therefore, we have a proactive approach for our customers rather than a 

reactive approach.  Our training team has experience in the Call Center and can deliver 

meaningful real-world training to staff as we onboard new staff or increase knowledge depth for 

more experienced staff.   

 

II. Economic Impact  

Expansion of long-term fiber plant for the city as well as the community. To help reduce cost and 

create a more sustainable service between all of the City Facilities. MWT are trained to manage 

and maintain the fiber plant for the city allowing for low overhead. Advanced Business Services, 
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access to our core data centers for offsite data storage and intranet connectivity to core 

services. Residential access to faster and more efficient services. 

 

III. Project Description 

It is MWT’s understanding that the City is seeking to interconnect a variety of municipal 

facilities with 12 strand fiber access exclusively for the City for the following structures 

(tentative): 

Fiber Connectivity Needed 

• City Hall to Public Works 

• Public Works to Landfill 
• Annex to Cemetery 

• SCADA Sites: Water Treatment to Clearfield Booster Station, Middle School Lift Station 

Fiber Connectivity in Place 

• City Hall to CCJJC 

• Annex to CCJJC 

  

ANCHORS 

City Sites 

• City Hall 
• Public Works 

• Wastewater 
• Water Treatment 
• Cemetery 

• Landfill 
• Annex 

• Old City Hall 
• Municipal Pool 
• (Future) Community Center 

  

Non-City Sites 

• Court House 

• Library 

• Road & Bridge 

• Hospital 
• Schools 

• WYDOT 

• Public Health 

• DFS 

• Probation & Parole 

• Fire Hall 
• KKTY Radio 

 

 

IV. Proposal and Budget 

TBD 
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V. MWT’s contributions and Value Add to the Project 

TBD  - Provide duct and labor to be laid in open trench to Douglas. Possible partnership to offer 

“remote hands” consultation for engineering on fiber and wireless services and repairs.  

 

VI. Items Further for Discussion 

Meeting between John Harbarger and Tim Meads Tuesday, June 25 to look at plans and discuss 

scope of project.  

Additional phases of this project to expand looping and to provide redundant Connectivity. 

Details for MOU in regard to any build costs and service fees to City of Douglas. 

Franchise Agreement presented to City of Douglas Council. 

License Agreement for MWT’s use of the City’s owned conduit and 96 strand fiber as part of the 

project in exchange for obligation to maintain and service and in addition, potentially in trade 

for parts of the construction to be done for the interconnect project itself. 

MWT to provide map for fiber line and placement of hand holes and cabinet.  

 

VII. Proposed Schedule and Next Steps 

Phase 1 - July 1, 2024  

MWT will be onsite to lay duct 

From our perspective, next steps would include a meeting to refine this proposals based on 

the items for further discussion so that we can get a firm quote and project timeline in place. 

MWT operates our own in-house construction team which is currently under expansion, and 

thus, is not reliant on contractors to perform the work proposed, which gives it an inherent 

advantage in timing and price. 

 

VIII. Conclusion and Summary 

Thank you so much for your time and consideration of this proposal. We look forward to 

discussing with you next steps in detail and to refine these proposed projects into formal 

documentation and start work in the near future. Please feel free to contact myself and Tim 

Meads with any follow up questions at any time.  


