



INBERG-MILLER ENGINEERS

Quality Solutions Through Teamwork

April 19, 2019

19936-CE

John Harbarger, Public Works Director
City of Douglas
101 North 4th Street
Douglas, Wyoming

RE: DOUGLAS PATHWAY PROJECT
AWARD RECOMMENDATION
DOUGLAS, WYOMING

Dear Mr. Harbarger,

The bids for the above named project were opened on April 19, 2019. The two apparent low bidders did not acknowledge Addendum #3 and did not submit the correct Bid Schedule, therefore resulting in nonresponsive bids.

The City of Douglas received \$162,040.00 through the Transportation Alternatives Program (TAP) to complete the construction of the pathway. It is our recommendation to award the project based solely off Bid Schedule A due to the available funding. The apparent lowest qualified bidder for Bid Schedule A is Wayne Coleman Construction with a bid of \$128,403.50.

We have reviewed their qualifications with similar projects. Based on our opinion we are not aware of any reason that their bid should not be accepted. We therefore recommend that the bid be awarded to Wayne Coleman Construction, pending WYDOT's approval which is expected in 10 business days.

If the city decides to award the project based on Bid Schedule A and B, the lowest apparent bidder is Powder River Construction with a total bid for Schedule A and B of \$239,304.50.

We have also attached a copy of the bid tabulations.

If you have any questions, please contact us at 307-359-7000.

Sincerely,
INBERG-MILLER ENGINEERS

Brooke L. Bulgrin, P.E.
Civil Engineer/ Douglas Office Manager

BLB\\ P:\19936-CE CITY OF DOUGLAS 2018 Pathway Project\CIVIL & COST EST\Bidding\19936-CE Award Recommend.docx

Enclosures as stated